















































W ednesday, July 16, 1902.

35 linear feet of old curbstone, redressed, re-
Jointed and reset
a noiseless covers complete for water man*
holes, furnished and se
8 noiseless _covers complete for sewer man-
i holes, furnished ana set
Time _for the completion of the work and the
full performance of the cuntract is 30 days.
The amount of security required is $Z,500.

No. 9. FOR REGULATING AND_REPAVING
WITH ASPHALT PAVEMENT. ON
PRESENT PAVEMENT REPAID1
AS FOUNDATION, THE ROAD-
WAY OF DOYER S$TREET, FROM
PELL STREET TO CHATHAM
SQUARE.

foﬂl'glve\zls_Engineer's estimate of the quantities is as
510 square yards of asphalt, including binder
ourse

C .
520 square yards of old stone pavement to be

_relaid”as foundation or in approaches, etc.
620 linear feet of new curbstone, furnished and

set
20 linear feet of old curbstone, redressed, re-
1 10|r|1ted and reset lete f ‘
nojseless cover complete for water man-
.~ hale, furn?shed an_dpset
ime for the completion of the work and the
full performance of ‘the contract is 10 days.
The amount of security required is $500.
No. 10. FOR REGULATIXETAND RIIEPPAVINt
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The Engineer;s estimate of the quantities is as
follows:

90 square yards of asphalt, including binder
COurse.
100 squJeare nstone pavement to be

 yards of old
i laid”as foundatio
Time for the completion of the work and the
full performance of the contract js. five days.
The amount of security required is $100.
No. 11. F?AIIR REGU

The Engineer’s estimate of the quantities is
as__follows: . . .
2,370 squareseyards of asphalt, including binder

COUrSE.
2,380 square yards of old stone pavement, to be
relaid” as foundation or in approaches,

etc.
1,800 linear feet of new curbstone, furnished and

. set.
50 linear feet of old curbstone, redressed, re-
jointed and reset.
1 noiseless cover complete for water man-
hole, furnished and" set.
8 noiseless covers complete for sewer man-
. oles, furnished ana set
Time for the completion of the work and the
full performance of the contract is 25 dags.
The amount of security required is $2,500.
No. 12 REGULATING _AND REPAVIN
LT PAVEMENT, O
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including binder
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The Engineer’s
follows:
250 square vards of asphalt,

course.
260 sqija,ae yards of old stone pavement, to be re-
aid a

ation.

Time for i.e completion of the work and tne
full performance of tne contract is 10 dags.
The amount of security required is $200.

No. 13 REGULATING _AND REPAVI%&
1D

. I'Il'he Engineer’s estimate of the quantities is as
ollows:
1.290 square yards of asphalt, including binder
COUrSE.
1.290 square yards of old stone pavement, to be
_relaid as foundation or in approaches, etc.
530 linear feet of new curbstone, furnished and

set.
200 linear feet of old curbstone, redressed, re-
Jointed and reset.
3 noiseless _covers complete for water man-
holes, furnished and set
4 noiseless covers complete for sewer man-
. holes, furnished and set.
Time for the completion of the work and the
full performance of the_contract is 15 dags.
Tne amount of security required is $1,000.

No. 14 REGULATING _AND REPA
E
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TH
The Engineer’s estimate of the quantities is as
follows:

2,130 square yards of asphalt including binder
qcoursey P g

2,140 squqre yards of old stone pavement to be
_relaid“as foundation or in approaches, etc.
1,090 linear feet of new curbstone, furnished and

e
70 linear feet of old curbstone, redressed, re-
jointed and reset.
2 noiseless covers complete for water man-
holes, furnished and set
4 noiseless covers complete for sewer man-
holes, furnished and set
ime for the completion of the work and the
full performance of the contract is 25 days.
The amount of security required is $2,000.

No. 15. FOR_REGULATING AND REPA
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'I'he Engineer’s estimate of the quantities is as
fellows: . . .
1,456 square yards of asphalt, including binder

course,

445 Iisrge{'ar feet of new curbstone furnished and

4 noiseless covers complete for sewer man-
holes, furnished and set
2 noiseless covers complete for water man-
i holes, furnished. and se
Time for the completion of the work and the
full performance of the contract is 15 da}g/s.
The amount of securltX re%ured is $1,000.
No. 16. FOR REGULATING AND REPAV-
ING WITH A T

ON PRESENT  PAVEMENT RE-
LAID ~AS FOUNDATION, THE
ROADWAY OF ~CONVENE AVE-
NUE. FROM ONE HUNDRED AN
TWENTY-SIXTH STREET TO ONE
HUNDREDJ AND TWENTY-SEV-
ENTH STREET.

THE CITY RECORD.

. I‘i’he Engineer's estimate of the quantities is ds

ollows:

885 square yards of asphalt including bindee
our

[ .
885 square yards of old stone pavement to be
relaid” as foundation, or in approacheg,

etc.
90 linear feet of new curbstone furnished and

se
150 linear feet of old curbstone redressed, rex
. éomted and reset.
Timé for the completion of the work and the
full performance_of the contract is 10 days.
The amount of security required is $500.

No. 17. FOR REGULATING AN REPA_\I_/IN%-

ELEV
The Engineer’s estimate oy th
follows: . . .
2,780 squar(;syards of asphalt including binder

2,790 square. yards of old stone pavement to be
. relaid”as foundation or in approaches, etcl
850 linear feet of new curbstone furnished ané@

se
820 linear feet of old curbstone redressed, re-
jointed and reset
1 noiseless cover complete for water man-
holes, furnished and set
8 noiseless covers complete for sewer man-
i holes. furnished and set
Time for the completion of the work and the
full performance of the contract is 30 days.
e amount of security required is $2,500.

No. 18

ING TH ASPHALT PAVEMENT
ON RESENT PAVEMENT _RE:
LAID AS FOUNDATION, TH
ROADWAY OF NINETY-FOURT
STREET, FROM CENTRAL PAR
WEST TO COLUMBUS AVENUE.

The Engineer’s estimate of the quantities is ad
follows: . . .
2,730 square g/ards of asphalt, including bindef

cours!

2,740 square yérds of old stone pavement to be

_relaid” as foundation or in approaches.
880 linear feet of new curbstone furnished and
set.
130 linear feet of old

curbstone redressed, re-

jointed and reset.
2 noiseless covers complete for water man-

holes, furnished and sef.
6 noiseless_covers complete for sewer man-
: holes furnished ana set.

Time for the completion of the whole _worE
ggds the full performance of the contract is 3

he amount of security required is $2,500.
The bidder will state the price. of each item or
article contained in the specifications or schedule
herein contained or hereto annexed, per lineal
foot, square foot, square yard, cubic yard, or
other unit of measure. The extensions ‘must b
made and footed up, as the bids will be real
from the_total, and.awards made to the lowesg
bidder. The bids will be compared and the con-
tract awarded at a lump or aggregate sum for
each contract. . .
Blank forms, specifications and any further in-
formation can be obtained at the office of the
Commissioner of Public Works, Bureau of High-
ways, No. 21 Park Row, Borough of Manhattan.

JACOB A. CANTOR,
Borough President
The City of New York, .]U|y 8, 1902.

1,925 cubic eyards of rock to be excavated andi
removed.

4,000 feet, B. M., timber and planking for
foundation. X
The time allowed for completing the wholel
yvorla will be two hundred ana fifty (250) work-
ing_days. T
he amount of the security is six thousand;
($6,000) dollars.
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FIRST AVENUE
The Engineer’s estimate of the quantity and
quality of tne material, and the nature and éxtent,
as near as possible, of the work required, is as
follows:
80 linear feet of salt-glazed, vitrified stoneware
pipe culvert of 12 inches interior diame-
. ters. (Asphalt pavement.)
84 linear feet of salt-glazed, vitrified stoneware
pipe culvert of 12 inches interior diameter.
~ (Block pavement, concrete foundation.)
96 linear feet of salt-glazed, vitrified stoneware
pipe culvert of 12 inches interior diameter.
(Block pavement, sand foundation.)
12 receiving basins of circular pattern, with
new style grate bars and heads (five (5)
of bluestone and seven (7) of granite).
25 cubic yards of rock to be excavated and
removed. . .
4,000 feet, B. M., of timber and planking for
bracing and sheet piling. .
1,000 feet, B. M., of timber and planking for
foundation. i
The time allowed for completing the whole
work will be seventy (70) working days.
The amount of the security is fifteen hundred
{$1.500) dollars. )
The contracts must be bid for separately, and
ghe bids will be compared and the contract award-
d at a lump or aggregate sum for each contract.
. The plans and _drawing; may be seen and other
Jnformation obtained at the office of the Commis-
oner of Public Works, Nos. 13-21 Park row,
ureau of Sewers, Borough of Manhattan.
JACOB A. CANTOR,
Borough President.
The City of New York, July 8, 1902.

(C7See General Instruction* to Bid-
gder* on the last <page. laat column ot
the ““City Record.”

C7See General Instructions to Bid-
ders on tlie last page, last column of
tlie “CityRecord.” )

jut, 18

Office of the President of the Borough of
Manhattan, Cit Hall, The City of New
York, . July8, 1902.

EALED BIDS OR ESTIMATES WILL BE
ceived by the President of the Borough of
ttan aatr%e 0Cnlty Hal), Room No. 16, “until

FRIDAY, JULY 18,

re
Manh?
10 o’cloc!

NICHOLAS. )

The Engineer’s estimate of the quantity and

quality of "the material, and the nature and ex-

ten}, ?s near as possible, of the work required, is
as_follows: o

222 linear feet of salt-glazed vitrified stoneware

%l_pe sewer of 15 inches interior diameter.

50 cubic yards of rock, to be excavated and

removed.
2,000 feet, B. M., of timber and planking for
bracing and sheet piling. .
1,000 feet, B. "M., of timber and planking for
foundation. .
The time allowed for com Ietlng the whole
work will be forty (40) working days. . .
The amount qf the security required is six hun-
dred ($600) dollars.
No.

2.

The Engineer’s estimate of the quantity and
qeuallt of "the material, and the nature and ex-
i n;, %s near as possible, of the work required, is
as follows: o
180 linear feet of salt-glazed vitrified stoneware
[[J)I_pe sewer of 15 inches interior diameter.
425 curelc ards of rock, to be excavated and
1,000 feet,

moved.

B. M., of timber and planking for

The tongjgdaﬂgnéd for completing the whole
i W, i w

wagk wiﬁl be f?ftyf(?(r)z workir]tgpd_ays.g . q
amount of the securify is one thousan

($1,880) dollllars. y

No

3. FOR FURNISHING ALL THE
LABOR AND MATERIALS RE-
SUIRED FOR_ BUILDING COM-

LETE, SEWERS IN WICKER

PLACE FROM END OF PRESENT

SEWER TO VAN CORLEAR

PLACE, AND_IN VAN CORLEAR

PLACE, BETWEEN WICKER

I?\ILUAECE AND KINGSBRIDGE AVE-

The Engineer’s estimate of the quantity and
quality of "the material and the nature and ex-

ten}, ?s near as possible, of the work required, is
as_follows: i .
215 linear_feet of birck sewer of $ feet 6 inches

2 feet 4 inches interior diameters,

ass |.
1,260 linear feet of salt-glased, vitrified stoneware
Plge s?wer of Is _inches mt_er!?_r lameter.
60 linear feet of sfalt—glasnd, vitrified stoneware.
glpe culvert . of 1S"mokes interior |ametet;i
a receiving basins of the C|rCL‘|3I|ar patternEJ Wg
new style grate bars and blue-stone beads
z gtnly trap.

,
I'read from the total.

- — ju8,i8
Office of the President of the Borough of
anhattan, City Hall, The City of New

gork, July 8, 1902.

EALED BIDS OR ESTIMATES WILL BE

received by the President of the Borou%h

of Manhattan, at the City Hall, Room No. 16,
until 10 o’clock a. m., on

FRIDAY, JULY 18, 1902,

EOR REPAIRING AND MAINTAINING
ASPHALT PAVEMENT N
THE FOLLOWING -
STREETS, WITHIN THE
DEFINED IN THE CONTRACT:
_Edgecombe avenue, One Hundred and Thirty-
eighth street, One Hundred and Thirty-ninth

N- street, One Hundred and Fourteenth street, One
HHundred and Seventeenth street,

One Hundred
street, One Hundred and
One Hundred and Eigh-
teenth” street, West End avenue, Cedar street,
Eightieth street, Manhattan avenue, Ninety-sev-
¢nth street, One Hundred and Twelfth street,
ne Hundred and Thirteenth street, One Hun-
red and Thirty-ninth street, One Hundred and
Forty-third street, One Hundred and Forty-fourtu
street, One Hundred and Fifty-third street, One
Hundred and Nineteenth street, One Hundred
and Thirty-eighth street, One Hundred and Thir-
fy-ninth street, Sixteenth street, West End ave-
pue, Hudson street, Madison avenue, Madison
avenue, One Hundred and Twenty-sixth street,
eventy-fifth street, Ninety-first street, Ninety-
urth ~ street, One Hundred and Fourteenth
street. One Hundred and Fifteenth street, One
hundred and Forty-eighth street. West End
avenue, One Hundredth street, One Hundred
nd Thirty-seventh street, One Hundred and
iorty-nmth

and Twenty-second
Twenty-second street,

street, William street, Ninetieth
reet, One Hundred and Fifty-first street, Sev-
Broome street, One Hundred

-fourth street, e
Seventy-first street,

nt
nd Thirtieth street, Riving-
onAstreet, Stanton street, wenty-second street
trips), One Hundred and Twenty-fourth street,
edar street, Convent avenue, Desprosses street
strips), Eleventh avenue (strips), Forty-second
reet,” One Hundred and Second street, One
undred and Second street. One Hundred and
welfth street, One Hundred and Fifteenth
reet, One Hundred and Fortieth street, One
undred and Forty-seventh street, One Hun-
ed and Forty-ninth street, Sixty-seventh street,
ighteenth street, Broadway, One Hundred and
welfth street. Convent avenue, Eleventh ave-
ue, Ninety-seventh street, Edgecombe avenue,
éne Hundred and FOI’t){-EI hth street. One Hun-
red and_Forty-ninth street, First avenue, First
venue, First avenue. One Hundred and Four-
enth street, One Hundred and Sixteenth street
illiam street, Lexington avenue, One Hundre

?hd Fifteenth "street. "One Hundred_and Seven-

enth street, One Hundred and Thirty-second

Street, One Hundred and Forty-second sfreet and

One Hundred and Forty-sixth “street.

The Engineer’s estimate of the amount of

fork to be done is: i

\30,000 square yards of asphalt wearing surface,
delivered and laid in place of old wear-
ing surface destroyed or removed.

20,000 square yards of Standard asphalt  pave-
ment, consisting of one inch of binder
and two inches of wearing surface.

250 cubic yards of Portland cement concrete
The flme for the corpp etion of the,wgrk and
tge full performance of 'the contract is by July

1003. . . .
‘The amount of security required is twenty-
ftv_le th u&and dg”lars ($%5,000). .
~The bidder will state the pﬂce of each jtem or
class, of work contained in "the specifications or
aghedules, Per linear f?ot, or square foot or cubic
rd, or other unit of measure. The extensions
st he made andlfooted up, as the bids will be

4423

The bids will be compared and the contract
awarded at a lump or aggregate sum for the
entire work designated ana descrited.

Blank ~forms, specifications and any further
information can be obtained at the office of the
Commissioner of Public vVorks, Bureau of High-
ways, No. 21 Park row, Borough of Manhattan.

JACOB A. CANTOR,
Borough President
The City of New York, July 8, 1902.

Instructions to Bid-
page, last column of

CTSee General
ders on the last
the “City Record

DEPARTHENT OF PUBLIC
CHARITIES.

Department of Public Charities, Foot of
East Twenty-sixth Street, Borough of Man-
hattan, The City of New York.

1QEALED BIDS OR ESTIMATES WILL BE

received by the Commissioner of Public
Charities at the above office, until 12 o’clock m.,

MONDAY, JULY 28, 1002.

CONTRACT FOR FURNISHING

AND DELIVERING FRESH FRUITS
AND VEGETABLES.

The time for the delivery of the articles, mate-
rials and supplies and the performance of the
contract is during the year 1902.

The amount of security required is 50 per cent.
(50%) of the amount of the bid,or estimate.

The bidder will state the price of qach item or
article contained in the specifications or schedules
herein contained or hereto annexed, per pound, ton,
dozen, gallon, yard or other unit of measure, by
which the bids will be tested. The extensions
must be made and footed up, as the bids will be
read from the total for each item and awards made
to the lowest bidder on _each item. .

Delivery will be required to be made at the time
and in the manner and in such quantities as may
be directed. . .

Blank forms and further information may be
obtained at the office of the Department of Public
Charities, Borough of Manhattan, foot of East

Twenty-sixth street.
HOMER FOLKS,
Commissioner.

on

TITLE:

Dated, July 16, 1902.

(C?See General Instructions to Bid-
ders _on the last page, last column of
the “City Record.”

jui6,28

DEPARTTIENT OF STREET
CLEANING.

Department of Street Cleaning, Main Office
Nos. 13 to 21 Park Row, Borough of Manhat-
tan.

TO CONTRACTORS.

EALED BIDS OR ESTIMATES FOR THE

above work, indorsed with the titld", also the
ame of the person or persons making the esti-
gwate and the date of presentation, will be received
t the Main Office of the Department of Street
Cleaning, Nos. 13-21 Park row, Borough of Man-
hattan, until 1 o’clock p. m. of

SATURDAY, JULY 26, 1902,

at which time and place the bids will be publicly
<opened by the head of the Department and read.

The amount of the security will be sixty thou-
sand ($60,000) dollars. . .

The period of the contract will be for five years
from the date of the execution of the contract and
the completion of the work. .

Each bid or estimate must be accompanied by a
¢ertified check on a solvent banking corporation
in The City of New York, payable to the order of
the Comptroller, for five per centum .of the
amount for which the work bid for is proposed in
an¥_ one year to be performed.

he check should be enclosed in the envelope.

From the bids so received the Commissioner
may select the bid or estimate the acceptance of
which will, in his judgment, best secure the effi-
cient performance of the work, or he may reject
any or all of the said bids, as provided by section
544 of the Greater New York Charter as amended.

The plant must be complete, and the work must
begin within nine ég)months from the execution
of ‘the contract, and bidders must specify in their
bids the time within which they will be ready to
begin the work. o .

Bidders are requested to make their bids or esti-
mates upon the blank form prepared by the Com-
mission, a copy of which, witn the proper envelope
in which to enclose the bid, together with a coEy
of the contract, including the specifications in the
form approved by the Corporation Counsel and
containing the terms approved by the Board of
fstimate "and Apportionment, can be obtained
upon application therefor at the office of the said

Commissioner.
JOHN McG. WOODBURY,
Commissioner of Street Cleaning.
City of New York, July 14, 1902.

[7See General Instructions to Bid-
dlers on the last page, last column of
the ““City Record.” ,

jul6,26

Department of Street Cleaning, Main Of-
fice No0s. 13 to 21 Park Row, Borough of Man-
hattan.

TO CONTRACTORS.
GONTRACT FOR THE FINAI'i DISPOSITI

OF GARBAGE AND UBBISH A
LIGHT REFUSE IN THE BOROUGH OF
THE BRONX.

EALED BIDS OR ESTIMATES FOR THE
above work endorsed, with the title, also the
name of the person or persons making the same
and the date of nresentation will be received at
the Main Office of the Department of Street
Cleaning, Nos. 13 to 21 Park row, Borough of
Mtanhattan, until 1 o’clock p. m. of .

FRIDAY, JULY 25, 1902,

which time and place the bids will be publicl
ned by the head of the Dep_?rtment and read.
The amount of the security will be twenty thou-

nd ($20,00 ollars.

mT%e( Iper?ot?)o tﬁe contract will be for five

years fg 1s aX] of December. 1902. ,

Eafch 1d or estimate must eaﬁcompanled by a

egriified check on < solvent banking ‘corporation

W The CI% of New_York, payable “to the order

the. Comptroller, for five” per centum of the

ount for which the work bid for is_ proposed
The check

any one year to be performed.
shiould be enclosed in the envelope. .
From the bids so received the Commissioner

may select the bid or estimate the acceptance of
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